DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE : 003 -1
TABULATION OF BIDS

FINAL
CONTRACT TITLE : HSIP NCC SR 52 AND SR 82 INTERSECTION IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID : T200800701.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/16/12 DISTRICT : N2
STATE/FEDERAL AID NO: ESTP-N009(7) CONTRACT TIME : 166 CALENDAR DAYS
CONTRACT DESCRIPTION : RURAL (UNDER 5,000 POPULATION) PROJECT (S) : T200800701
THIS PROJECT CONSISTS OF PAVING, STRIPING, DRAINAGE, AND
SIGNAL WORK.
SET-ASIDE
VENDOR RANKING : Contract was awarded on 11/15/12 to vendor ZACK EXCAVATING, INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 1,397,384.60 90.6631% 100.0000%
1 ZACK EXCAVATING, INC., 2935 S. DUPONT BOULEVARD, SMYRNA , DE, 19977 $ 1,541,294.07 100.0000% 110.2985%
2 GREGGO & FERRARA, INC., 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 $ 1,579,610.09 102.4860% 113.0405%
3 DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801 $ 1,626,936.21 105.5565% 116.4272%
4 A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 1,643,104.83 106.6055% 117.5843%
5 GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DRIVE, NEWARK, DE, 19711 $ 1,652,329.40 107.2040% 118.2444%
6 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 1,654,089.37 107.3182% 118.3704%
7 DAISY CONSTRUCTION COMPANY, 102 LARCH CIRCLE, NEWPORT, DE, 19804 $ 1,659,710.25 107.6829% 118.7726%
I( 0 I( 1 I( 2
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_— -
SECTION 0001 HSIP
| | |
0010 201000 LUMP | 5000.00000 5000.00] 10000.00000 10000.00] 6700.00000 6700.00
CLEARING AND GRUBBING | | |
0020 202000 4140.000 cCY | 9.84035 40739.05] 12.00000 49680.00| 22.00000 91080.00
EXCAVATION AND EMBANKMENT | | |
0030 208001 1.000 cCy | 335.00000 335.00] 400.00000 400.00] 500.00000 500.00
FLOWABLE FILL | |
0040 209001 300.000 cCY | 17.20550 5161.65] 18.00000 5400.00] 27.00000 8100.00
BORROW, TYPE A | |
0050 210000 17.000 cCY | 15.17503 257.98] 15.00000 255.00] 50.00000 850.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0060 211000 LUMP | 7000.00000 7000.00] 18000.00000 18000.00] 2400.00000 2400.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0070 250000 56.000 CY | 13.56725 759.77| 22.00000 1232.00] 80.00000 4480.00
SEDIMENT REMOVAL | |
0080 251000 6004.000 LF | 1.63410 9811.14| 1.50000 9006.00| 2.50000 15010.00
SILT FENCE | | |
0090 252000 10.000 EACH | 144.25478 1442.55| 150.00000 1500.00] 330.00000 3300.00
| | |

INLET SEDIMENT CONTROL, DRAINAGE INLET



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP NCC SR 52 AND SR 82 INTERSECTION IMPROVEMENTS

DATE
PAGE

11/15/12
003 -2

SIDEWALK SURFACE DETECTABLE WARNING

CALL ORDER : 003 CONTRACT ID : T200800701.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/16/12 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e
0100 254000 25.000 TON | 35.00000 875.00| 85.00000 2125.00] 79.00000 1975.00
STONE CHECK DAM | | |
0110 268000 126.000 TON | 45.16406 5690.67] 35.00000 4410.00] 40.00000 5040.00
STABILIZED CONSTRUCTION ENTRANCE | | |
0120 302007 1279.000 CY | 26.62945 34059.07] 39.00000 49881.00| 39.00000 49881.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0130 302011 18.000 TON | 53.03640 954.66 | 32.00000 576.00]| 41.00000 738.00
DELAWARE NO. 3 STONE | | |
0140 401637 221.000 sY | 66.43000 14681.03 69.12000 15275.52] 130.00000 28730.00
PATTERNED BITUMINOUS CONCRETE PAVEMENT | | |
0150 401816 1293.000 TON | 73.82000 95449.26 | 80.10000 103569.30] 71.00000 91803.00
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | | |
PG 76-22 | | |
0160 401819 1636.000 TON | 60.00000 98160.00 | 69.92000 114389.12] 68.00000 111248.00
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22 | | |
0170 401825 101.000 TON | 80.92000 8172.92] 69.92000 7061.92] 100.00000 10100.00
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | | |
PG 64-22, WEDGE | | |
0180 401833 1455.000 TON | 75.00000 109125.00] 87.66000 127545.30] 78.00000 113490.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 76-22, (NON- CARBONATE STONE) | | |
0190 612021 747.000 LF | 38.10858 28467.11] 33.00000 24651.00] 59.00000 44073.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0200 612030 256.000 LF | 48.15000 12326.40]| 65.00000 16640.00| 65.00000 16640.00
REINFORCED CONCRETE PIPE, 18", CLASS V | | |
0210 612529 1084.000 LF | 5.21215 5649.97] 3.00000 3252.00] 1.50000 1626.00
PIPE VIDEO INSPECTION | | |
0220 617002 1.000 EACH | 641.86000 641.86| 950.00000 950.00]| 670.00000 670.00
REINFORCED CONCRETE FLARED END SECTION, | | |
15" | | |
0230 701018 767.000 LF | 19.00000 14573.00]| 22.00000 16874.00]| 19.00000 14573.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
& GUTTER, TYPE 3-2 | | |
0240 705002 1087.000 SF | 6.64077 7218.52 | 7.50000 8152.50] 7.30000 7935.10
P.C.C. SIDEWALK, 6" | | |
0250 705007 104.000 SF | 22.38582 2328.13] 31.00000 3224.00] 26.00000 2704.00
| | |
| | |

SYSTEM
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CALL ORDER  : 003 CONTRACT ID : T200800701.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/16/12 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0260 708051 2.000 EACH | 2105.56485 4211.13] 3500.00000 7000.00]| 2300.00000 4600.00
DRAINAGE INLET, 34" X 24" | | |
0270 708052 4.000 EACH | 2687.90517 10751.62| 3200.00000 12800.00 | 2600.00000 10400.00
DRAINAGE INLET, 48" X 30" | | |
0280 708111 3.000 EACH | 2000.00000 6000.00] 2800.00000 8400.00]| 2200.00000 6600.00
MANHOLE, 48" X 30" | | |
0290 708583 1.000 EACH | 850.00000 850.00] 800.00000 800.00] 500.00000 500.00
PERSONAL GRATE FOR PIPE INLET | | |
0300 712006 20.000 SY | 34.22285 684.46 | 55.00000 1100.00] 75.00000 1500.00
RIPRAP, R-5 | | |
0310 712535 8783.000 SF | 3.50000 30740.50] 5.50000 48306.50| 5.20000 45671.60
CELLULAR CONFINEMENT SHOULDER PROTECTIO | | |
0320 715508 20.000 LF | 40.00000 800.00] 20.00000 400.00] 50.00000 1000.00
TEMPORARY DRAINAGE PIPE, 18" | | |
0330 732002 11624.000 SY | 4.24246 49314.36| 5.00000 58120.00] 8.00000 92992.00
TOPSOIL, 6" DEPTH | | |
0340 734013 11624.000 SY | 0.37114 4314.13| 0.50000 5812.00] 0.46000 5347.04
PERMANENT GRASS SEEDING, DRY GROUND | | |
0350 735536 1697.000 SY | 2.00000 3394.00] 7.25000 12303.25]| 7.30000 12388.10
SOIL RETENTION BLANKET MULCH, TYPE 6 | | |
0360 737523 LUMP | 6955.00000 6955.00] 4881.25000 4881.25] 7576.50000 7576.50
PLANTINGS [ [ [
0370 743000 LUMP | 5000.00000 5000.00] 25000.00000 25000.00] 10000.00000 10000.00
MAINTENANCE OF TRAFFIC | | |
0380 743004 322.000 EADY | 88.17474 28392.27] 68.00000 21896.00] 98.00000 31556.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0390 743006 18592.000 EADY | 0.73919 13743.02| 0.22000 4090.24] 0.55000 10225.60
PLASTIC DRUMS [ [ [
0400 743007 1328.000 HOUR | 75.00000 99600.00| 75.00000 99600.00| 75.00000 99600.00
TRAFFIC OFFICERS | | |
0410 743010 166.000 EADY | 137.46687 22819.50] 150.00000 24900.00] 130.00000 21580.00
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE II | | |
0420 743024 5904.000 EADY | 0.50000 2952.00] 2.25000 13284.00] 4.00000 23616.00
TEMPORARY WARNING SIGNS AND PLAQUES | | |
0430 743050 2656.000 HOUR | 52.90000 140502.40]| 52.90000 140502.40]| 52.90000 140502.40
| | |

FLAGGER, NEW CASTLE COUNTY, STATE
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CALL ORDER : 003 CONTRACT ID : T200800701.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/16/12 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0440 743062 3188.000 HOUR | 76.71000 244551.48] 76.71000 244551.48] 76.71000 244551.48
FLAGGER, NEW CASTLE COUNTY, STATE, | |
OVERTIME | | |
0450 744520 7.000 EACH | 798.41709 5588.92| 920.00000 6440.00] 1300.00000 9100.00
CONDUIT JUNCTION WELL, TYPE 1, PRECAST | | |
CONCRETE | | |
0460 744523 3.000 EACH | 1142.34507 3427.04| 1400.00000 4200.00] 1400.00000 4200.00
CONDUIT JUNCTION WELL, TYPE 4, PRECAST | | |
CONCRETE | I |
0470 744525 6.000 EACH | 333.22380 1999.34| 490.00000 2940.00] 240.00000 1440.00
REMOVAL OF EXISTING JUNCTION WELL | |
0480 745521 450.000 LF | 10.00000 4500.00] 5.12000 2304.00] 4.70000 2115.00
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | |
0490 745522 70.000 LF | 9.00000 630.00] 3.05000 213.50] 4.20000 294.00
SUPPLY OF 3" SCHEDULE 80 PVC CONDUIT | | |
0500 745524 770.000 LF | 10.00000 7700.00 | 4.18000 3218.60] 5.20000 4004.00
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
0510 745528 35.000 LF | 7.49898 262.46 | 5.80000 203.00] 12.00000 420.00
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
0520 745529 90.000 LF | 6.21112 559.00]| 5.00000 450.00]| 9.30000 837.00
SUPPLY OF 1 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0530 745533 30.000 LF | 8.00000 240.00] 3.00000 90.00] 3.70000 111.00
SUPPLY OF 2 1/2" SCHEDULE 40 PVC CONDUI | | |
0540 745542 275.000 LF | 26.70676 7344.36 | 31.00000 8525.00 | 29.00000 7975.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0550 745544 940.000 LF | 6.52658 6134.99] 8.00000 7520.00]| 11.00000 10340.00
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
0560 745547 60.000 LF | 10.00000 600.00]| 2.50000 150.00] 4.70000 282.00
INSTALLATION OF ADDITIONAL CONDUITS IN | | |
TRENCH OR OPEN CUT PAVEMENT | | |
0570 745548 175.000 LF | 11.00000 1925.00]| 11.00000 1925.00]| 15.00000 2625.00
INSTALLATION OF ADDITIONAL CONDUITSIN | | |
DIRECTIONAL BORE | |
0580 745579 30.000 LF | 2.40000 72.00]| 2.75000 82.50] 3.90000 117.00
| | |

SUPPLY OF 2 1/2" SCHEDULE 80 PVC CONDUI
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CALL ORDER : 003 CONTRACT ID : T200800701.01 COUNTIES NEW CASTLE
LETTING DATE : 10/16/12 DISTRICT : N2
SET-ASIDE
I( 0 ) I( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt Sttt Rt
0590 746774 775.000 LF | 9.17262 7108.78]| 9.50000 7362.50] 8.60000 6665.00
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0600 746830 1.000 cCy | 740.68355 740.68] 875.00000 875.00] 930.00000 930.00
REMOVAL OF CONCRETE POLE BASES AND | |
CABINET FOUNDATIONS | | |
0610 746847 4.000 EACH | 2533.39795 10133.59] 2800.00000 11200.00] 2700.00000 10800.00
POLE BASE, TYPE 3 | |
0620 746850 4.000 EACH | 745.38949 2981.56 | 800.00000 3200.00] 820.00000 3280.00
POLE BASE, TYPE 4 | |
0630 747506 1.000 EACH | 1040.87912 1040.88]| 1750.00000 1750.00]| 930.00000 930.00
CABINET BASE | |
0640 748015 515.000 SF | 5.82647 3000.63| 6.00000 3090.00] 4.30000 2214.50
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0650 748019 27406.000 LF | 0.30380 8325.94| 0.31000 8495.86 | 0.23000 6303.38
TEMPORARY MARKINGS, PAINT, 4" | | |
0660 748026 214.000 SF | 1.25056 267.62| 1.50000 321.00] 2.40000 513.60
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0670 748530 3802.000 SF | 2.27910 8665.14| 3.65000 13877.30] 1.50000 5703.00
REMOVAL OF PAVEMENT STRIPING | | |
0680 748548 11448.000 LF | 0.63000 7212.24| 0.61000 6983.28] 0.50000 5724.00
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0690 748551 836.000 SF | 25.00000 20900.00| 28.00000 23408.00] 19.00000 15884.00
PREFORMED THERMOPLASTIC DECORATIVE | | |
PAVEMENT SYSTEM | |
0700 748553 8.000 EACH | 5.00000 40.00]| 280.00000 2240.00] 300.00000 2400.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, BIKE SYMBOL | | |
0710 749687 154.000 EACH | 63.38854 9761.84] 55.00000 8470.00| 57.00000 8778.00
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
0720 760003 11917.000 sSY | 1.50000 17875.50| 2.50000 29792.50] 0.67000 7984.39
PAVEMENT - MILLING, HOT-MIX, VARIABLE | | |
DEPTH | | |
0730 762001 3441.000 LF | 1.27827 4398.53| 2.25000 7742.25]| 1.50000 5161.50
I | |

SAW CUTTING, HOT MIX



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/15/12
PAGE : 003 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP NCC SR 52 AND SR 82 INTERSECTION IMPROVEMENTS
CALL ORDER  : 003 CONTRACT ID : T200800701.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/16/12 DISTRICT N2
SET-ASIDE
I ( 0 ) | ( 1 ) | ( 2 )
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0740 762002 1007.000 LF | 4.05856 4086.97| 4.00000 4028.00| 3.70000 3725.90
SAW CUTTING, CONCRETE, FULL DEPTH | [
0750 763000 LUMP | 60694.11700 60694.12|  25000.00000 25000.00|  20000.00000 20000.00
INITIAL EXPENSE | |
0760 763501 LUMP | 3000.00000 3000.00] 8500.00000 8500.00 | 19000.00000 19000.00
CONSTRUCTION ENGINEERING [ [ [
0770 763508 LUMP | 1000.00000 1000.00| 7500.00000 7500.00| 3100.00000 3100.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | [ [
0780 763509 4.000 EAMO | 177.96522 711.86]| 350.00000 1400.00] 700.00000 2800.00
CPM SCHEDULE UPDATES AND/OR REVISED | [
UPDATES [ [ |
SECTION TOTALS [ $ 1,397,384.60] $ 1,541,294.07] $ 1,579,610.09
—————————————————————————————————————————— B e e
CONTRACT TOTALS [ $ 1,397,384.60] $ 1,541,294.07] $ 1,579,610.09
DBE GOALS | 10 B 10 B 10 s




WMA, SUPERPAVE, BITUMINOUS CONCRETE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/15/12
PAGE 003 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP NCC SR 52 AND SR 82 INTERSECTION IMPROVEMENTS
CALL ORDER 003 CONTRACT ID : T200800701.01 COUNTIES : NEW CASTLE
LETTING DATE 10/16/12 DISTRICT N2
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|DIAMOND MATERIALS LLC |A-DEL CONSTRUCTION CO INC | GRASSBUSTERS LANDSCAPING CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
SECTION 0001  HSIP
| | |
0010 201000 LUMP | 5100.00000 5100.00]| 2080.51000 2080.51| 5000.00000 5000.00
CLEARING AND GRUBBING | | |
0020 202000 4140.000 CY | 19.00000 78660.00 | 20.00000 82800.00] 14.00000 57960.00
EXCAVATION AND EMBANKMENT | | |
0030 208001 1.000 cCYy | 360.00000 360.00] 1046.30000 1046.30] 300.00000 300.00
FLOWABLE FILL | | |
0040 209001 300.000 CY | 33.00000 9900.00| 35.00000 10500.00 | 20.00000 6000.00
BORROW, TYPE A | |
0050 210000 17.000 CY | 23.00000 391.00] 39.13000 665.21| 50.00000 850.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0060 211000 LUMP | 3600.00000 3600.00] 748.87000 748.87]| 10000.00000 10000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0070 250000 56.000 CY | 28.00000 1568.00 | 5.00000 280.00 | 10.00000 560.00
SEDIMENT REMOVAL | |
0080 251000 6004.000 LF | 3.45000 20713.80] 2.00000 12008.00 | 2.00000 12008.00
SILT FENCE | | |
0090 252000 10.000 EACH | 260.00000 2600.00| 73.06000 730.60] 120.00000 1200.00
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0100 254000 25.000 TON | 52.00000 1300.00] 55.91000 1397.75] 40.00000 1000.00
STONE CHECK DAM | |
0110 268000 126.000 TON | 30.00000 3780.00]| 50.00000 6300.00]| 40.00000 5040.00
STABILIZED CONSTRUCTION ENTRANCE | |
0120 302007 1279.000 CY | 32.00000 40928.00] 30.42000 38907.18]| 45.00000 57555.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0130 302011 18.000 TON | 35.00000 630.00]| 46.78000 842.04| 50.00000 900.00
DELAWARE NO. 3 STONE | | |
0140 401637 221.000 sSY | 128.00000 28288.00] 122.00000 26962.00]| 90.00000 19890.00
PATTERNED BITUMINOUS CONCRETE PAVEMENT | | |
0150 401816 1293.000 TON | 76.00000 98268.00 | 105.00000 135765.00] 91.00000 117663.00
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | | |
PG 76-22 | | I
0160 401819 1636.000 TON | 62.50000 102250.00] 86.00000 140696.00] 73.00000 119428.00
| | |
| | |

BASE COURSE, 160 GYRATIONS, PG 64-22



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/15/12
PAGE : 003 -8
TABULATION OF BIDS

FINAL
CONTRACT TITLE : HSIP NCC SR 52 AND SR 82 INTERSECTION IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID : T200800701.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/16/12 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|DIAMOND MATERIALS LLC |A-DEL CONSTRUCTION CO INC | GRASSBUSTERS LANDSCAPING CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— Bt ettty S s
0170 401825 101.000 TON | 65.25000 6590.25]| 105.00000 10605.00] 75.00000 7575.00
|

WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,
PG 64-22, WEDGE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/15/12
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TABULATION OF BIDS

FINAL
CONTRACT TITLE : HSIP NCC SR 52 AND SR 82 INTERSECTION IMPROVEMENTS
CALL ORDER  : 003 CONTRACT ID : T200800701.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/16/12 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DIAMOND MATERIALS LLC |A-DEL CONSTRUCTION CO INC | GRASSBUSTERS LANDSCAPING CO
LINE NO / ITEM CODE / ALT | | [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0180 401833 1455.000 TON | 82.00000 119310.00] 105.00000 152775.00] 86.00000 125130.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | [ [
PG 76-22, (NON- CARBONATE STONE) [ [
0190 612021 747.000 LF | 55.00000 41085.00] 44.00000 32868.00] 40.00000 29880.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | [ [
0200 612030 256.000 LF | 79.25000 20288.00| 55.00000 14080.00] 60.00000 15360.00
REINFORCED CONCRETE PIPE, 18", CLASS V | [ [
0210 612529 1084.000 LF | 1.50000 1626.00] 1.38000 1495.92| 3.00000 3252.00
PIPE VIDEO INSPECTION [ [ [
0220 617002 1.000 EACH | 750.00000 750.00] 400.00000 400.00] 800.00000 800.00
REINFORCED CONCRETE FLARED END SECTION, | [ |
5" | | |
0230 701018 767.000 LF | 32.00000 24544.00| 21.25000 16298.75]| 30.00000 23010.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
& GUTTER, TYPE 3-2 [ [
0240 705002 1087.000 SF | 13.25000 14402.75]| 8.47000 9206.89] 6.00000 6522.00
P.C.C. SIDEWALK, 6" [ [
0250 705007 104.000 SF [ 23.00000 2392.00] 28.42000 2955.68]| 32.00000 3328.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM [ | [
0260 708051 2.000 EACH | 2300.00000 4600.00| 1283.42000 2566.84] 2400.00000 4800.00
DRAINAGE INLET, 34" X 24" [ | |
0270 708052 4.000 EACH | 2600.00000 10400.00] 1298.87000 5195.48] 3200.00000 12800.00
DRAINAGE INLET, 48" X 30" [ [ [
0280 708111 3.000 EACH | 2200.00000 6600.00] 1292.01000 3876.03] 3200.00000 9600.00
MANHOLE, 48" X 30" [ [
0290 708583 1.000 EACH | 400.00000 400.00] 105.75000 105.75] 500.00000 500.00
PERSONAL GRATE FOR PIPE INLET | [ [
0300 712006 20.000 SY | 53.00000 1060.00]| 108.12000 2162.40] 70.00000 1400.00
RIPRAP, R-5 [ [ [
0310 712535 8783.000 SF | 7.75000 68068.25| 4.32000 37942.56| 6.00000 52698.00
CELLULAR CONFINEMENT SHOULDER PROTECTIO | [ [
0320 715508 20.000 LF | 27.00000 540.00] 3.14000 62.80] 50.00000 1000.00
TEMPORARY DRAINAGE PIPE, 18" [ [ [
0330 732002 11624.000 SY | 8.10000 94154.40| 6.67000 77532.08] 6.00000 69744.00
TOPSOIL, 6" DEPTH | [
0340 734013 11624.000 SY | 0.53000 6160.72] 0.69000 8020.56 | 1.00000 11624.00
| | |

PERMANENT GRASS SEEDING, DRY GROUND



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/15/12
PAGE 003 -10
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP NCC SR 52 AND SR 82 INTERSECTION IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID : T200800701.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/16/12 DISTRICT : N2
SET-ASIDE
I( 3 ) I( 4 ) I( 5 )
| DIAMOND MATERIALS LLC |A-DEL CONSTRUCTION CO INC | GRASSBUSTERS LANDSCAPING CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0350 735536 1697.000 SY | 5.80000 9842.60| 6.06000 10283.82| 3.00000 5091.00
SOIL RETENTION BLANKET MULCH, TYPE 6 | | |
0360 737523 LUMP | 4670.00000 4670.00]| 5426.52000 5426.52| 5106.00000 5106.00
PLANTINGS | | |
0370 743000 LUMP | 40000.00000 40000.00]| 16700.11000 16700.11]| 65000.00000 65000.00
MAINTENANCE OF TRAFFIC | | |
0380 743004 322.000 EADY | 80.00000 25760.00| 7.86000 2530.92] 90.00000 28980.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0390 743006 18592.000 EADY | 0.33000 6135.36| 0.33000 6135.36| 0.30000 5577.60
PLASTIC DRUMS | |
0400 743007 1328.000 HOUR | 75.00000 99600.00]| 75.00000 99600.00]| 75.00000 99600.00
TRAFFIC OFFICERS | |
0410 743010 166.000 EADY | 105.00000 17430.00] 187.49000 31123.34] 120.00000 19920.00
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE II | | |
0420 743024 5904.000 EADY | 2.10000 12398.40]| 1.10000 6494.40| 2.00000 11808.00
TEMPORARY WARNING SIGNS AND PLAQUES | | |
0430 743050 2656.000 HOUR | 52.90000 140502.40]| 52.90000 140502.40]| 52.90000 140502.40
FLAGGER, NEW CASTLE COUNTY, STATE | |
0440 743062 3188.000 HOUR | 76.71000 244551.48| 76.71000 244551.48| 76.71000 244551.48
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0450 744520 7.000 EACH | 880.00000 6160.00] 920.26000 6441.82] 1200.00000 8400.00
CONDUIT JUNCTION WELL, TYPE 1, PRECAST | | |
CONCRETE | | |
0460 744523 3.000 EACH | 1335.00000 4005.00]| 1399.68000 4199.04| 1330.00000 3990.00
CONDUIT JUNCTION WELL, TYPE 4, PRECAST | | |
CONCRETE | | |
0470 744525 6.000 EACH | 470.00000 2820.00] 490.44000 2942.64] 230.00000 1380.00
REMOVAL OF EXISTING JUNCTION WELL | |
0480 745521 450.000 LF | 4.90000 2205.00] 5.12000 2304.00] 4.50000 2025.00
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | |
0490 745522 70.000 LF | 2.90000 203.00] 3.03000 212.10] 4.00000 280.00
SUPPLY OF 3" SCHEDULE 80 PVC CONDUIT | | |
0500 745524 770.000 LF | 4.00000 3080.00] 4.19000 3226.30] 5.00000 3850.00
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
0510 745528 35.000 LF | 5.50000 192.50] 5.73000 200.55] 11.00000 385.00
I I I

SUPPLY OF 2" GALVANIZED STEEL CONDUIT



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/15/12
PAGE : 003 -11
TABULATION OF BIDS

FINAL
CONTRACT TITLE : HSIP NCC SR 52 AND SR 82 INTERSECTION IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID : T200800701.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/16/12 DISTRICT : N2
SET-ASIDE

I ( 3 ) I ( 4 ) I( 5 )
|DIAMOND MATERIALS LLC |A-DEL CONSTRUCTION CO INC | GRASSBUSTERS LANDSCAPING CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0520 745529 90.000 LF | 4.60000 414.00]| 4.85000 436.50]| 9.00000 810.00
SUPPLY OF 1 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0530 745533 30.000 LF | 1.75000 52.50] 1.82000 54.60] 3.50000 105.00
SUPPLY OF 2 1/2" SCHEDULE 40 PVC CONDUI | | |
0540 745542 275.000 LF | 29.00000 7975.00]| 30.86000 8486 .50 28.00000 7700.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | I
0550 745544 940.000 LF | 7.35000 6909.00] 7.71000 7247.40]| 10.00000 9400.00
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
0560 745547 60.000 LF | 2.30000 138.00] 2.42000 145.20] 4.50000 270.00
INSTALLATION OF ADDITIONAL CONDUITS IN | | |
TRENCH OR OPEN CUT PAVEMENT | | |
0570 745548 175.000 LF | 10.00000 1750.00] 10.41000 1821.75]| 14.00000 2450.00
INSTALLATION OF ADDITIONAL CONDUITSIN | | |
DIRECTIONAL BORE | |
0580 745579 30.000 LF | 2.50000 75.00]| 2.60000 78.00]| 3.75000 112.50
SUPPLY OF 2 1/2" SCHEDULE 80 PVC CONDUI | | |
0590 746774 775.000 LF | 8.70000 6742.50] 9.04000 7006.00 | 8.30000 6432.50
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0600 746830 1.000 cCY | 375.00000 375.00] 336.60000 336.60] 900.00000 900.00
REMOVAL OF CONCRETE POLE BASES AND | |
CABINET FOUNDATIONS | | |
0610 746847 4.000 EACH | 2420.00000 9680.00] 2534.85000 10139.40] 2600.00000 10400.00
POLE BASE, TYPE 3 | |
0620 746850 4.000 EACH | 675.00000 2700.00] 705.35000 2821.40] 790.00000 3160.00
POLE BASE, TYPE 4 | |
0630 747506 1.000 EACH | 1570.00000 1570.00]| 1647.65000 1647.65]| 900.00000 900.00
CABINET BASE | | |
0640 748015 515.000 SF | 5.25000 2703.75] 5.51000 2837.65] 4.15000 2137.25
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0650 748019 27406.000 LF | 0.26000 7125.56 | 0.28000 7673.68]| 0.25000 6851.50
TEMPORARY MARKINGS, PAINT, 4" | | |
0660 748026 214.000 SF | 1.05000 224.70]| 1.10000 235.40] 1.00000 214.00
| | |

TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

CONTRACT TITLE : HSIP NCC SR 52 AND SR 82 INTERSECTION IMPROVEMENTS

DATE
PAGE

11/15/12
003 -12

CALL ORDER : 003 CONTRACT ID T200800701.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/16/12 DISTRICT N2
SET-ASIDE
I( 3 ) I ( 4 ) I( 5 )
| DIAMOND MATERIALS LLC |A-DEL CONSTRUCTION CO INC | GRASSBUSTERS LANDSCAPING CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0670 748530 3802.000 SF | 3.15000 11976.30] 5.51000 20949.02] 1.60000 6083.20
REMOVAL OF PAVEMENT STRIPING | | |
0680 748548 11448.000 LF | 0.53000 6067.44]| 0.55000 6296.40]| 0.50000 5724.00
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0690 748551 836.000 SF | 20.25000 16929.00] 27.55000 23031.80] 20.00000 16720.00
PREFORMED THERMOPLASTIC DECORATIVE | | |
PAVEMENT SYSTEM | |
0700 748553 8.000 EACH | 26.25000 210.00| 275.53000 2204.24]| 250.00000 2000.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, BIKE SYMBOL | | |
0710 749687 154.000 EACH | 63.00000 9702.00] 57.98000 8928.92] 80.00000 12320.00
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
0720 760003 11917.000 sY | 0.90000 10725.30] 2.39000 28481.63| 1.50000 17875.50
PAVEMENT - MILLING, HOT-MIX, VARIABLE | | |
DEPTH | | |
0730 762001 3441.000 LF | 1.45000 4989.45] 1.05000 3613.05]| 2.00000 6882.00
SAW CUTTING, HOT MIX | | |
0740 762002 1007.000 LF | 5.40000 5437.80]| 2.70000 2718.90]| 5.00000 5035.00
SAW CUTTING, CONCRETE, FULL DEPTH | |
0750 763000 LUMP | 55000.00000 55000.00] 51453.89000 51453.89] 55000.00000 55000.00
INITIAL EXPENSE | |
0760 763501 LUMP | 7000.00000 7000.00] 11607.46000 11607.46]| 29743.47000 29743.47
CONSTRUCTION ENGINEERING | | |
0770 763508 LUMP | 8000.00000 8000.00] 8848.59000 8848.59] 2000.00000 2000.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
0780 763509 4.000 EAMO | 400.00000 1600.00] 312.30000 1249.20] 70.00000 280.00
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | | |
SECTION TOTALS | $ 1,626,936.21]| $ 1,643,104.83]| $ 1,652,329.40
—————————————————————————————————————————— B
CONTRACT TOTALS | $ 1,626,936.21]| $ 1,643,104.83]| $ 1,652,329.40

DBE GOALS

10

10

10




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/15/12
PAGE : 003 -13
TABULATION OF BIDS

WMA, SUPERPAVE, BITUMINOUS CONCRETE
BASE COURSE, 160 GYRATIONS, PG 64-22

FINAL
CONTRACT TITLE : HSIP NCC SR 52 AND SR 82 INTERSECTION IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID : T200800701.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/16/12 DISTRICT : N2
SET-ASIDE
I ( 6 ) I ( 7 ) I( )
|JJID INC |DAISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001  HSIP
| | |
0010 201000 LUMP | 19200.00000 19200.00] 22500.00000 22500.00
CLEARING AND GRUBBING | | |
0020 202000 4140.000 CY | 16.37000 67771.80] 22.00000 91080.00 |
EXCAVATION AND EMBANKMENT | | |
0030 208001 1.000 cCYy | 296.36000 296.36| 400.00000 400.00]|
FLOWABLE FILL | | |
0040 209001 300.000 CY | 26.30000 7890.00 | 28.80000 8640.00 |
BORROW, TYPE A | |
0050 210000 17.000 CY | 26.90000 457.30]| 32.00000 544.00]|
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0060 211000 LUMP | 3500.00000 3500.00] 7000.00000 7000.00 |
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0070 250000 56.000 CY | 19.77000 1107.12] 10.00000 560.00]|
SEDIMENT REMOVAL | |
0080 251000 6004.000 LF | 1.38000 8285.52] 1.60000 9606.40 |
SILT FENCE | | |
0090 252000 10.000 EACH | 174.20000 1742.00] 210.00000 2100.00
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0100 254000 25.000 TON | 56.45000 1411.25] 75.00000 1875.00 |
STONE CHECK DAM | |
0110 268000 126.000 TON | 30.64000 3860.64] 45.00000 5670.00]
STABILIZED CONSTRUCTION ENTRANCE | |
0120 302007 1279.000 CY | 50.57000 64679.03 | 50.45000 64525.55|
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0130 302011 18.000 TON | 72.88000 1311.84] 50.00000 900.00]|
DELAWARE NO. 3 STONE | | |
0140 401637 221.000 sSY | 67.31000 14875.51 | 64.10000 14166.10
PATTERNED BITUMINOUS CONCRETE PAVEMENT | | |
0150 401816 1293.000 TON | 84.69000 109504.17] 63.00000 81459.00
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | | |
PG 76-22 | | I
0160 401819 1636.000 TON | 70.62000 115534.32] 62.70000 102577.20]
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 003 -14
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP NCC SR 52 AND SR 82 INTERSECTION IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID : T200800701.01 COUNTIES NEW CASTLE
LETTING DATE : 10/16/12 DISTRICT : N2
SET-ASIDE
I( 6 ) I( 7 ) | )
|JJID INC |DAISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0170 401825 101.000 TON | 87.45000 8832.45| 80.00000 8080.00]|
|

WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,
PG 64-22, WEDGE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/15/12
PAGE : 003 -15
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP NCC SR 52 AND SR 82 INTERSECTION IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID : T200800701.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/16/12 DISTRICT : N2
SET-ASIDE
I( 6 ) I ( 7 ) | )
|JJID INC |DATISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e e
0180 401833 1455.000 TON | 100.41000 146096.55] 82.00000 119310.00]
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 76-22, (NON- CARBONATE STONE) | | |
0190 612021 747.000 LF | 74.00000 55278.00| 70.25000 52476.75|
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0200 612030 256.000 LF | 77.00000 19712.00]| 110.50000 28288.00|
REINFORCED CONCRETE PIPE, 18", CLASS V | | |
0210 612529 1084.000 LF | 1.57000 1701.88] 1.50000 1626.00]
PIPE VIDEO INSPECTION | | |
0220 617002 1.000 EACH | 787.93000 787.93 780.00000 780.00]
REINFORCED CONCRETE FLARED END SECTION, | | |
15" | | |
0230 701018 767.000 LF | 34.89000 26760.63 | 19.10000 14649.70|
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
& GUTTER, TYPE 3-2 | | |
0240 705002 1087.000 SF | 10.44000 11348.28]| 7.40000 8043.80]
P.C.C. SIDEWALK, 6" | | |
0250 705007 104.000 SF | 36.85000 3832.40] 26.50000 2756.00]
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0260 708051 2.000 EACH | 2300.00000 4600.00 | 2740.00000 5480.00]
DRAINAGE INLET, 34" X 24" | | |
0270 708052 4.000 EACH | 2700.00000 10800.00 | 3040.00000 12160.00 |
DRAINAGE INLET, 48" X 30" | | |
0280 708111 3.000 EACH | 2900.00000 8700.00| 3560.00000 10680.00 |
MANHOLE, 48" X 30" | | |
0290 708583 1.000 EACH | 523.22000 523.22]| 710.00000 710.00]
PERSONAL GRATE FOR PIPE INLET | | |
0300 712006 20.000 SY | 52.15000 1043.00] 105.00000 2100.00]
RIPRAP, R-5 | | |
0310 712535 8783.000 SF | 2.85000 25031.55] 3.90000 34253.70]
CELLULAR CONFINEMENT SHOULDER PROTECTIO | | |
0320 715508 20.000 LF | 36.03000 720.60] 69.00000 1380.00]
TEMPORARY DRAINAGE PIPE, 18" | | |
0330 732002 11624.000 SY | 8.39000 97525.36 | 4.50000 52308.00]|
TOPSOIL, 6" DEPTH | | |
0340 734013 11624.000 SY | 0.55000 6393.20] 0.53000 6160.72]
| | |

PERMANENT GRASS SEEDING, DRY GROUND



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/15/12
PAGE 003 -16
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP NCC SR 52 AND SR 82 INTERSECTION IMPROVEMENTS
CALL ORDER  : 003 CONTRACT ID : T200800701.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/16/12 DISTRICT : N2
SET-ASIDE
I ( 6 ) I ( 7 ) | )
|JJID INC |DATISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0350 735536 1697.000 SY | 6.07000 10300.79| 5.80000 9842.60|
SOIL RETENTION BLANKET MULCH, TYPE 6 | |
0360 737523 LUMP | 5975.00000 5975.00] 5422.95000 5422.95]
PLANTINGS | | |
0370 743000 LUMP | 27000.00000 27000.00] 42250.00000 42250.00]
MAINTENANCE OF TRAFFIC | | |
0380 743004 322.000 EADY | 82.76000 26648.72| 62.00000 19964.00|
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0390 743006 18592.000 EADY | 0.17000 3160.64| 0.16000 2974.72]|
PLASTIC DRUMS | |
0400 743007 1328.000 HOUR | 75.00000 99600.00| 75.00000 99600.00|
TRAFFIC OFFICERS | |
0410 743010 166.000 EADY | 137.93000 22896.38]| 165.00000 27390.00]|
FURNISH AND MAINTAIN TRUCK MOUNTED | |
ATTENUATOR, TYPE II | |
0420 743024 5904.000 EADY | 1.66000 9800.64| 1.60000 9446.40
TEMPORARY WARNING SIGNS AND PLAQUES [ |
0430 743050 2656.000 HOUR | 52.90000 140502.40] 52.90000 140502.40]
FLAGGER, NEW CASTLE COUNTY, STATE | |
0440 743062 3188.000 HOUR | 76.71000 244551.48]| 76.71000 244551.48]|
FLAGGER, NEW CASTLE COUNTY, STATE, | |
OVERTIME | | |
0450 744520 7.000 EACH | 733.77000 5136.39] 885.00000 6195.00]
CONDUIT JUNCTION WELL, TYPE 1, PRECAST | | |
CONCRETE | | |
0460 744523 3.000 EACH | 1103.41000 3310.23] 1345.00000 4035.00]
CONDUIT JUNCTION WELL, TYPE 4, PRECAST | | |
CONCRETE | | |
0470 744525 6.000 EACH | 275.85000 1655.10] 470.00000 2820.00]
REMOVAL OF EXISTING JUNCTION WELL | |
0480 745521 450.000 LF | 8.55000 3847.50] 5.00000 2250.00]
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | |
0490 745522 70.000 LF | 8.00000 560.00] 3.00000 210.00]|
SUPPLY OF 3" SCHEDULE 80 PVC CONDUIT | | |
0500 745524 770.000 LF | 6.07000 4673.90]| 4.00000 3080.00]
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
0510 745528 35.000 LF | 3.26000 114.10] 6.00000 210.00]|
| | |

SUPPLY OF 2" GALVANIZED STEEL CONDUIT



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/15/12
PAGE 003 -17
TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP NCC SR 52 AND SR 82 INTERSECTION IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID : T200800701.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/16/12 DISTRICT : N2
SET-ASIDE
I ( 6 ) I ( 7 )
|JJID INC |DAISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT | AMOUNT
—————————————————————————————————————————— e
0520 745529 90.000 LF | 4.41000 396.90] 5.00000 450.00 ]|
SUPPLY OF 1 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0530 745533 30.000 LF | 6.51000 195.30] 2.00000 60.00]|
SUPPLY OF 2 1/2" SCHEDULE 40 PVC CONDUI | | |
0540 745542 275.000 LF | 33.10000 9102.50] 29.65000 8153.75]
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0550 745544 940.000 LF | 16.55000 15557.00 | 7.40000 6956.00
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
0560 745547 60.000 LF | 5.52000 331.20] 3.00000 180.00]|
INSTALLATION OF ADDITIONAL CONDUITS IN | | |
TRENCH OR OPEN CUT PAVEMENT | | |
0570 745548 175.000 LF | 8.83000 1545.25] 10.00000 1750.00]
INSTALLATION OF ADDITIONAL CONDUITSIN | | |
DIRECTIONAL BORE | |
0580 745579 30.000 LF | 7.61000 228.30] 3.00000 90.00]|
SUPPLY OF 2 1/2" SCHEDULE 80 PVC CONDUI | | |
0590 746774 775.000 LF | 10.81000 8377.75] 8.65000 6703.75]
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0600 746830 1.000 cCY | 441.37000 441.37| 795.00000 795.00]
REMOVAL OF CONCRETE POLE BASES AND | |
CABINET FOUNDATIONS | | |
0610 746847 4.000 EACH | 2758.53000 11034.12] 2435.00000 9740.00
POLE BASE, TYPE 3 | |
0620 746850 4.000 EACH | 579.29000 2317.16] 680.00000 2720.00
POLE BASE, TYPE 4 | |
0630 747506 1.000 EACH | 1213.75000 1213.75] 1590.00000 1590.00 |
CABINET BASE | | |
0640 748015 515.000 SF | 5.52000 2842.80] 4.40000 2266.00]|
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0650 748019 27406.000 LF | 0.28000 7673.68 | 0.17000 4659.02]
TEMPORARY MARKINGS, PAINT, 4" | | |
0660 748026 214.000 SF | 1.10000 235.40] 2.00000 428.00]|
| | |

TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : HSIP NCC SR 52 AND SR 82 INTERSECTION IMPROVEMENTS
CALL ORDER  : 003 CONTRACT ID : T200800701.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/16/12 DISTRICT N2
SET-ASIDE
I ( 6 ) I ( 7 ) | )
|JJID INC |DAISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0670 748530 3802.000 SF | 3.31000 12584.62| 1.20000 4562.40|
REMOVAL OF PAVEMENT STRIPING | | [
0680 748548 11448.000 LF | 0.55000 6296.40] 0.52000 5952.96 |
PERMANENT PAVEMENT STRIPING, EPOXY | | [
RESIN PAINT, WHITE/YELLOW, 5" | | |
0690 748551 836.000 SF | 27.59000 23065.24] 19.35000 16176.60]|
PREFORMED THERMOPLASTIC DECORATIVE | | |
PAVEMENT SYSTEM | | |
0700 748553 8.000 EACH | 275.85000 2206.80] 300.00000 2400.00]
PREFORMED RETROREFLECTIVE THERMOPLASTIC | [ [
PAVEMENT MARKINGS, BIKE SYMBOL [ [ |
0710 749687 154.000 EACH | 71.72000 11044.88]| 27.00000 4158.00
INSTALLATION OR REMOVAL OF TRAFFIC [ [ [
SIGN(S) ON SINGLE SIGN POST [ [ |
0720 760003 11917.000 SY | 1.45000 17279.65| 3.65000 43497.05]|
PAVEMENT - MILLING, HOT-MIX, VARIABLE | | |
DEPTH [ [ |
0730 762001 3441.000 LF | 1.10000 3785.10] 1.05000 3613.05]
SAW CUTTING, HOT MIX | | [
0740 762002 1007.000 LF | 3.86000 3887.02] 2.60000 2618.20]
SAW CUTTING, CONCRETE, FULL DEPTH | [ \
0750 763000 LUMP | 40000.00000 40000.00]| 74000.00000 74000.00]|
INITIAL EXPENSE | | |
0760 763501 LUMP | 8800.00000 8800.00 | 50000.00000 50000.00]|
CONSTRUCTION ENGINEERING | [ \
0770 763508 LUMP | 1400.00000 1400.00| 9000.00000 9000.00]
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | [ \
0780 763509 4.000 EAMO | 350.00000 1400.00| 400.00000 1600.00|
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | [ |
SECTION TOTALS | $ 1,654,089.37] $ 1,659,710.25] $
CONTRACT TOTALS [ $ 1,654,089.37] $ 1,659,710.25] $
DBE GOALS | 10 | 10 | s




